

COMMERCIAL & TECHNICAL PROPOSAL

OfficeX Integrated Commercial Real Estate & Workplace Operations Platform

Commercial Property Discovery | Leasing | Facility Management Marketplace | Property Management | Workplace SaaS | Managed Services | AI & Automation

Prepared For: OfficeX Workplace Operations Platform

Prepared By: Scalezix Ventures LLP

Proposal Type: Consolidated Web Platform Development Proposal

Version: 3.2 (Corrected Scope Matrix + Phase 2 Mobile App + Revised Support)

Date: August 2026

Classification: Confidential & Proprietary

REVISION NOTE (v3.2): (1) Corrected an inconsistency in the Section 59 Scope Matrix, which previously showed Native Android/iOS as included despite Sections 3 and 67 explicitly excluding them — both rows now correctly read 'Not Included' for the Phase 1 Web Platform. (2) Added Phase 2 — Mobile App (APK) as a separately-priced, separately-tracked addendum (₹1,92,000 + GST). (3) Post-Go-Live Support is now 5 Months (previously 3 Months). All other scope, modules, deliverables and commercial value remain unchanged. Support continues to mean assistance only — it is not additional scope of work and does not include new modules, features or business functionality.

1. Confidentiality Statement

This proposal has been prepared exclusively for OfficeX by Scalezix Ventures LLP.

It contains the consolidated business, functional and implementation understanding for the proposed OfficeX digital platform, including Commercial Property Discovery, Leasing, Facility Management Marketplace, Property Management, Facility Operations, Workplace SaaS, Managed Services, Administration, Analytics, AI and Automation capabilities.

All business processes, workflows, feature definitions, commercial terms, technical approaches and implementation details contained within this proposal are confidential and intended solely for OfficeX and its authorised stakeholders.

2. Executive Summary

OfficeX is envisioned as an integrated Commercial Real Estate and Workplace Operations Platform that digitally connects the complete commercial workplace lifecycle.

The platform is not limited to office-space discovery, nor is it limited to facility-management vendor discovery.

The proposed OfficeX ecosystem will integrate:

Commercial Property Discovery & Leasing
Facility Management Marketplace

Property Management
Facility Management Operations
Managed Services Delivery
Workplace SaaS / CAFM
Rent & Tenant Operations
Compliance & Visitor Management
Administrative Operations
Analytics & Reporting
AI & Automation

The objective is to create a unified digital ecosystem through which OfficeX can acquire commercial property clients, facilitate leasing transactions, onboard and manage FM vendors, operate managed properties, provide SaaS tools to property and facility teams, and progressively build an intelligent data layer for AI-driven workplace operations.

This proposal therefore consolidates the complete OfficeX requirement into one integrated web platform.

3. Scope Clarification: Web Platform Only

The present commercial proposal covers the design and development of the:

OfficeX Website + Desktop Web Application + Web Portals

The solution will be browser-based and accessible through modern desktop and laptop browsers.

Responsive interfaces will also be implemented wherever reasonably required for browser accessibility.

Mobile Application Exclusion

Native Android and iOS mobile applications are NOT included in the present proposal or commercial value.

No Android APK, Google Play Store application, native iOS application or Apple App Store application is included.

Mobile applications may be separately scoped, designed, commercially proposed and developed in a future phase after discussion and approval by OfficeX.

The architecture of the web platform will nevertheless be structured to support future mobile application integration through APIs where applicable.

4. OfficeX Business & Platform Vision

OfficeX is being developed as a unified technology and services ecosystem for the commercial real estate and workplace-management industry.

The platform will support the lifecycle beginning from:

Property Discovery

Property Enquiry & Leasing
Tenant / Occupier Onboarding
Property & Facility Operations
FM Vendor Procurement
Work Orders & Service Delivery
Asset, Ticket & Maintenance Management
Rent, Compliance & Visitor Operations
Managed Services
Operational Reporting
Structured Workplace Data
AI-Assisted Decision Making & Automation

The long-term objective is to make OfficeX the digital operating layer through which commercial properties can be discovered, leased, operated, maintained and intelligently managed.

5. Core Platform Architecture

The OfficeX Web Platform will consist of the following major interconnected modules:

- Module 1 — Commercial Property Discovery & Leasing
- Module 2 — Facility Management Marketplace
- Module 3 — Property Management
- Module 4 — Facility Management & Managed Services
- Module 5 — Workplace SaaS / CAFM
- Module 6 — Rent & Tenant Management
- Module 7 — Visitor Management
- Module 8 — Compliance & Document Management
- Module 9 — Asset & Maintenance Management
- Module 10 — Ticketing & Helpdesk
- Module 11 — Vendor Management
- Module 12 — Admin & Concierge Operations
- Module 13 — Payments, Billing & Commission Management
- Module 14 — Dashboards, MIS & Analytics
- Module 15 — AI Assistant & Intelligent Automation Foundation
- Module 16 — Notifications & Communication
- Module 17 — User, Role & Permission Management

These modules will operate over a common platform and database rather than functioning as disconnected systems.

6. Stakeholder & User Roles

The OfficeX platform will support role-based access according to the responsibilities of each stakeholder.

6.1 OfficeX Super Administrator

Complete administrative control over:

- Users
- Properties
- Vendors
- Clients
- Listings
- RFQs
- Work orders
- Managed contracts
- Subscriptions
- Payments
- Commissions
- Verification
- Reports
- Documents
- AI configurations
- Platform settings

6.2 OfficeX Leasing Team

Responsible for:

- Property listings
- Property enquiries
- Leads
- Site visits
- Client requirements
- LOI tracking
- Leasing pipeline
- Deal status
- Brokerage calculations
- Invoicing

6.3 OfficeX Operations Team

Responsible for:

- Managed properties
- FM contracts

- Vendor coordination
- SLA monitoring
- PPM
- Attendance
- Tickets
- Compliance
- Operational reports
- Client MIS

6.4 Property Owner / Asset Owner

Access to relevant:

- Properties
- Leasing activity
- Tenants
- Rent information
- FM operations
- Vendors
- Reports
- Compliance
- Work orders
- Financial summaries

6.5 Property Manager

Property Managers will receive management-level access including:

- Portfolio overview
- Property operations
- Budget visibility
- Vendor selection
- Approval workflows
- Rent roll
- Reports
- Compliance
- SLA monitoring
- Portfolio analytics

6.6 Facility Manager

Facility Managers will receive operational access including:

- Daily operations

- Work orders
- Tickets
- Vendor coordination
- Attendance
- Assets
- Maintenance
- PPM
- SLA tracking
- Compliance tasks

6.7 Tenant / Occupier

Tenant-side web access may include:

- Property information
- Tickets/service requests
- Rent information
- Documents
- Visitor requests
- Notices
- Communication
- Service status

6.8 FM Vendor / Service Provider

Vendor portal capabilities will include:

- Vendor profile
- Service categories
- Geographic coverage
- Verification status
- RFQ participation
- Quotation submission
- Work orders
- Service updates
- Documents
- Performance information
- Payment/transaction records

7. Commercial Property Discovery & Leasing Marketplace

The first major business pillar of OfficeX will enable users to discover and enquire about commercial properties.

7.1 Property Listing Management

OfficeX administrators and authorised users will be able to create and manage commercial property listings.

Property information may include:

- Property name
- Property type
- Location
- Address
- Area
- Available area
- Building grade
- Furnishing status
- Expected rent
- Security deposit
- Availability
- Amenities
- Parking
- Images
- Property description
- Ownership information
- Availability status

8. Property Search & Discovery

Users will be able to browse and search available commercial properties.

Search and filtering will include applicable criteria such as:

- Location
- Property type
- Area requirement
- Rental range
- Availability
- Building category
- Furnishing
- Amenities

Property detail pages will provide structured information and enquiry options.

9. Property Enquiry & Lead Management

Potential occupiers can submit property requirements and enquiries.

The OfficeX team will be able to:

- Receive enquiries
- Assign leads
- Update lead status
- Record notes
- Track communication
- Match requirements with properties
- Schedule site visits
- Monitor conversion pipeline

Indicative lifecycle:

Enquiry → Qualified → Property Suggested → Site Visit → Negotiation → LOI → Lease → Closed

10. Site Visit Management

The platform will support recording and tracking:

- Client
- Property
- Visit date
- Contact
- Assigned OfficeX representative
- Visit status
- Feedback
- Follow-up
- Notes

11. LOI & Lease Workflow

OfficeX will be able to digitally track leasing transactions.

Indicative workflow:

**Property Selected → Negotiation → LOI Preparation → LOI Submitted → LOI Accepted → Documentation
→ Lease Processing → Lease Execution → Deal Closed**

The system will maintain deal status and relevant documents.

12. Brokerage & Leasing Commission

The platform will support brokerage tracking including:

- Transaction value
- Brokerage structure
- Brokerage amount
- Client
- Property
- Deal
- Invoice
- Payment status

This will enable OfficeX to track leasing revenue directly against closed transactions.

13. Facility Management Marketplace

The second major marketplace will connect commercial buildings and organisations with verified Facility Management service providers.

Indicative categories may include:

- Security
- Housekeeping
- MEP
- Electrical
- HVAC
- Plumbing
- Pest Control
- Fire Safety
- Lift Maintenance
- Landscaping
- Waste Management
- Cleaning
- Equipment Maintenance
- Other FM services

Service categories will be configurable through the administration panel.

14. Vendor Registration & Profile Management

FM vendors will have structured vendor profiles containing relevant information such as:

- Company name

- Contact details
- Service categories
- Geographic coverage
- Company description
- GST details
- PAN details
- Relevant licences
- Certifications
- Client references
- Verification documents
- Verification status
- Marketplace status

15. Vendor Verification

OfficeX will control vendor verification.

Verification workflow:

Vendor Created/Registered → Documents Submitted → OfficeX Review → Pending / Verified / Rejected → Marketplace Activation

OfficeX administrators will retain the authority to activate, suspend or deactivate vendors.

16. RFQ Management

Property or facility stakeholders will be able to create structured Requests for Quotation.

RFQs may contain:

- Property
- Service category
- Scope
- Requirement
- Quantity
- Frequency
- Contract duration
- Expected start date
- Supporting documents
- Submission deadline

Selected eligible vendors can then participate.

17. Vendor Quotation Management

Vendors will be able to submit quotations against RFQs.

The platform will maintain quotations in a structured format to enable meaningful comparison.

Information may include:

- Price
- Taxes
- Service scope
- Manpower
- Material
- Contract duration
- Terms
- Supporting documents
- Notes

18. Quotation Comparison

Property/Facility Managers will be able to compare eligible quotations.

Comparison can include:

- Vendor
- Quoted price
- Scope
- Vendor verification
- Historical performance
- Rating
- Relevant SLA information
- Terms

An authorised user can then select a vendor.

19. Work Order Management

After vendor selection, the platform will support creation and management of work orders.

Indicative lifecycle:

Draft → Issued → Accepted → In Progress → Completed → Verified → Closed

Work orders will remain connected to:

- Property

- Vendor
- RFQ
- Quotation
- Service
- Dates
- Financial information
- Completion information

20. Ratings & Vendor Performance

After service completion, authorised users will be able to provide structured vendor feedback.

Performance may include:

- Service quality
- Timeliness
- Responsiveness
- SLA performance
- Professionalism
- Overall rating

This information will progressively create OfficeX's vendor-performance history.

21. Marketplace Commission Management

OfficeX will support configurable percentage-based commissions.

The administration panel will allow commission percentages to be configured by service category.

Indicative business range: 5% – 15% depending on service category and commercial structure.

The system will support:

- Commission percentage
- Transaction value
- Commission calculation
- Tax treatment where applicable
- Commission status
- Payment tracking

Commission rates will be configurable without requiring code-level changes.

22. Property Management Module

The Property Management system will provide OfficeX and property-management teams with central operational visibility.

Capabilities will include:

- Property master
- Building information
- Owner information
- Tenant information
- Lease information
- Vendor information
- Asset overview
- Rent overview
- Ticket overview
- Compliance status
- Operational activity
- Property documents
- Reports

23. Managed Services Delivery Module

OfficeX's directly managed Property Management and Integrated Facility Management contracts will be managed separately from marketplace work orders.

Contract Management

- Client
- Property
- Contract
- Start/end dates
- Scope
- SLA
- Service categories
- Assigned teams/vendors
- Billing information

Daily Activity Management

Operations teams can record:

- Daily activities
- Site activities

- Issues
- Completed tasks
- Pending tasks
- Remarks

Attendance Management

The web system will support operational attendance records applicable to managed contracts.

SLA Monitoring

OfficeX can define and track service-level obligations and performance.

Client Billing

Managed service contracts can be associated with billing and invoice records.

24. Planned Preventive Maintenance — PPM

The system will support structured preventive-maintenance planning.

This includes:

- Maintenance activity
- Asset
- Frequency
- Responsible party
- Scheduled date
- Completion status
- Remarks
- Evidence/documents where applicable

A 52-week PPM calendar can be maintained for managed properties.

25. Workplace SaaS / CAFM

The OfficeX SaaS layer will provide ongoing operational capabilities for commercial buildings.

Core modules include:

- CAFM Operations — Central workplace and facility-management environment
- Asset Register — Structured asset database
- Ticketing — Issue and service-request management
- Rent Management — Tenant rent and payment information
- Compliance — Compliance records and documentation
- Visitor Management — Visitor records and approvals
- Vendor Operations — Vendor and service information

- Property Operations — Central property operational dashboard

26. Asset Management

Each property can maintain an asset register.

Asset information may include:

- Asset ID
- Asset name
- Category
- Property
- Location
- Manufacturer
- Model
- Installation date
- Warranty
- AMC information
- Assigned vendor
- Maintenance frequency
- Current status
- Supporting documents

Assets can be linked to tickets and maintenance records.

27. Ticketing & Helpdesk

Users will be able to raise operational tickets.

Indicative lifecycle:

Open → Assigned → In Progress → Resolved → Closed

Tickets can contain:

- Property
- Location
- Category
- Priority
- Description
- Assigned user/vendor
- SLA
- Attachments
- Resolution

- Status

28. Rent Roll Management

The platform will include a structured Rent Roll module.

OfficeX/property managers will be able to maintain:

- Property
- Unit/space
- Tenant
- Lease start
- Lease end
- Rent
- Security deposit
- Escalation information
- Billing frequency
- Due information
- Payment status
- Lease status

The Rent Roll will provide management-level visibility across occupied commercial spaces.

29. Rent Collection Tracking

The system will support recording and monitoring rent obligations.

This may include:

- Rent amount
- Due date
- Invoice/reference
- Paid amount
- Outstanding amount
- Payment status
- Payment date

30. Tenant Management

The platform will maintain tenant/occupier records linked to properties and lease records.

Tenant information may include:

- Organisation

- Contact persons
- Occupied space
- Lease
- Rent
- Documents
- Tickets
- Visitors
- Notices
- Operational information

31. Visitor Management

A web-based Visitor Management module will be included.

The system will support applicable workflows such as:

- Visitor registration
- Visitor name/contact
- Host
- Organisation
- Property
- Visit purpose
- Visit date/time
- Approval status
- Entry/exit status

The module will provide a digital visitor record for authorised building stakeholders.

32. Compliance Management

Commercial properties require multiple compliance documents, licences, inspections and renewal records.

The system will support:

- Compliance category
- Property
- Document
- Issuing authority
- Issue date
- Expiry date
- Status
- Responsible person

- Renewal information
- Remarks

33. Compliance Document Storage

A central digital document repository will be provided for property and operational compliance records.

Documents may include relevant:

- Fire safety certificates
- Insurance
- Vendor licences
- Security licences
- GST/PAN records
- Equipment certificates
- Inspection reports
- AMC documents
- Property documents
- Lease documents
- Compliance certificates

The system will maintain appropriate document association and access permissions.

34. Compliance Expiry Tracking

Where expiry dates are available, the platform can maintain upcoming-expiry visibility and notification workflows.

Indicative status:

Valid → Expiring Soon → Expired → Renewed

35. Vendor & Contract Management

OfficeX will maintain central records of:

- Vendors
- Contracts
- Properties served
- Service categories
- Contract duration
- SLA
- Commercial information

- Documents
- Performance
- Renewal dates

36. MIS Reporting

OfficeX Managed Services will include structured Monthly MIS capabilities.

MIS information may consolidate:

- Operational activities
- SLA performance
- Tickets
- PPM
- Attendance
- Vendor performance
- Open issues
- Compliance
- Property summary

The objective is to reduce manual monthly reporting and maintain structured operational records.

37. Energy & Utility Data Foundation

The platform architecture will accommodate energy and utility data so OfficeX can progressively introduce:

- Meter information
- Energy consumption
- DG runtime
- Unit cost
- Property-level consumption
- Period comparison
- Energy benchmarking

Advanced energy intelligence can be expanded based on the availability of source data and integrations.

38. ESG Reporting Foundation

The system will maintain the data structure required to progressively support ESG-related operational reporting based on information captured across areas such as:

- Energy
- Water
- Waste
- Compliance
- Building operations

Advanced statutory/framework-specific ESG report generation can subsequently use this structured data foundation.

39. Admin Concierge Onboarding

Early OfficeX users and vendors will not be dependent exclusively on self-registration.

OfficeX administrators will have the ability to manually create and configure accounts.

Vendor Onboarding

- Create vendor
- Enter company information
- Select services
- Assign geographic coverage
- Upload documents
- Verify documents
- Activate/deactivate vendor

Property Owner Onboarding

- Create owner account
- Register property
- Assign users
- Configure access

Client Onboarding

OfficeX teams can create client/property records and configure their initial operational setup.

40. Audit Trail

Important administrative operations will maintain appropriate audit information, including:

- Action
- User/admin
- Timestamp
- Record affected
- Relevant status/change information

This improves accountability for critical administrative actions.

41. Dashboard & Analytics

Different users will receive dashboards appropriate to their role.

OfficeX Management Dashboard

- Properties
- Listings
- Leads
- Leasing pipeline
- Vendors
- RFQs
- Work orders
- Managed contracts
- Tickets
- Rent
- Compliance
- Operational status
- Marketplace transactions
- Revenue/commission information

Property Manager Dashboard

- Portfolio
- Rent
- Tickets
- Vendors
- Work orders
- Compliance
- Operations

Facility Manager Dashboard

- Tickets
- Assets
- Maintenance
- PPM
- Vendors
- Daily tasks
- SLA

Vendor Dashboard

- RFQs
- Quotations
- Work orders
- Documents
- Performance
- Transaction records

42. Notifications & Alerts

The system will support platform notifications for applicable events such as:

- New RFQ
- Quotation received
- Work order update
- Ticket assignment
- Ticket SLA
- Compliance expiry
- PPM due
- Lease milestone
- Rent due
- Document status

- Vendor verification
- Approval requirement

Email-based notifications can be used for relevant workflows where configured.

43. AI & Automation Layer

OfficeX will include an AI-ready architecture and selected AI-assisted capabilities within the web platform.

AI will operate as an intelligence layer over structured OfficeX data rather than as an isolated chatbot.

44. OfficeX AI Assistant

An AI-assisted interface will be designed to progressively enable natural-language interaction with authorised platform information.

Examples of future/available data-dependent queries may include:

- Which tickets are currently overdue?
- Which compliance documents are expiring?
- Show pending PPM activities.
- Which vendor has the strongest historical performance?
- Summarise this property's operational status.
- What are the major open issues for this property?
- Show outstanding rent records.
- Summarise the latest operational MIS information.

The quality and availability of answers will depend on the data captured within OfficeX.

45. AI-Assisted Vendor Recommendation Foundation

The system architecture will maintain the data required for intelligent vendor recommendations.

Relevant factors may include:

- Service category
- Geography
- Price
- Vendor rating
- SLA history
- Previous transactions
- Service performance
- Availability of historical data

AI recommendations should remain explainable rather than providing unexplained rankings.

46. AI Ticket Intelligence

Where technically applicable and supported by sufficient data, AI can assist with:

- Ticket classification
- Priority suggestions
- Summary generation
- Routing recommendations
- Similar historical issue retrieval

47. AI Document Intelligence Foundation

OfficeX will maintain structured documents so AI capabilities can progressively assist with:

- Document summarisation
- Information retrieval
- Compliance document search
- Contract/lease information retrieval
- Expiry-related information extraction where technically supported

Any advanced OCR, legal-document interpretation or third-party document AI requiring specialised paid services will be subject to the relevant API/service availability and charges.

48. AI MIS & Operational Summaries

Structured operational data can be used to assist with generating management summaries such as:

- Open issues
- SLA status
- Ticket summary
- PPM status
- Vendor performance
- Compliance status
- Operational highlights

This will supplement structured reporting rather than replacing verified source records.

49. Predictive Intelligence Foundation

The data architecture will be structured to enable future capabilities such as:

- Predictive maintenance
- Vendor risk scoring
- SLA breach prediction

- Cost anomaly detection
- Occupancy intelligence
- Energy optimisation
- Operational forecasting

These predictive capabilities require sufficient historical data and are therefore treated as progressive intelligence capabilities rather than guaranteed Day-1 predictions.

50. AI Governance & Human Approval

AI will operate as an assistive intelligence layer.

Financially or contractually significant actions will require authorised human approval.

AI will not autonomously:

- Award work orders
- Approve invoices
- Commit expenditure
- Execute contracts
- Renew contracts
- Make irreversible commercial decisions

The system will distinguish between:

AI Recommendation vs. Authorised Operational Action

This provides appropriate human oversight.

51. Unified Data Continuity

One of the core architectural principles of OfficeX will be data continuity.

Information generated in one module should remain useful across the platform.

For example:

Vendor joins marketplace → participates in RFQ → receives work order → builds performance history → later works on managed property → SLA history continues → data contributes to analytics → data can eventually contribute to AI recommendations.

Similarly:

Property enters leasing marketplace → tenant identified → lease created → tenant/property records continue → rent roll created → facility operations begin → assets/tickets/compliance are recorded → operational history accumulates.

This prevents each module from becoming an isolated database.

52. Trust & Transparency

Trust will be treated as an important product requirement.

The platform will provide appropriate trust signals such as:

- Vendor verification
- Verification status
- Structured ratings
- Service history

- Transaction history where applicable
- SLA information
- Document status
- Audit records

This is particularly important when shifting traditional relationship-driven FM procurement into a digital workflow.

53. Search Engine Optimised Public Website

The public-facing OfficeX website will be structured with appropriate SEO fundamentals.

This includes applicable:

- Semantic page structure
- Metadata
- Search-friendly URLs
- Sitemap
- Robots configuration
- Property pages
- Service/category pages
- Basic schema implementation where relevant
- Performance-conscious frontend development

SEO ranking itself is not guaranteed because rankings depend on content, competition, backlinks, search-engine algorithms and ongoing SEO activities.

54. Platform Security

The system will include standard application-security controls appropriate to the proposed web platform.

These include:

- Secure authentication
- Role-based access
- Protected application routes
- Controlled data access
- Input validation
- Appropriate database security
- Administrative permissions
- Audit logging for relevant actions

55. Role-Based Access Control

Access to information and actions will depend on assigned user roles.

For example:

- A vendor should not receive access to OfficeX administrative information.
- A Facility Manager should not automatically receive financial authority reserved for a Property Manager.
- A tenant should only receive access to authorised property/tenant information.
- A Property Manager may have portfolio and approval-level permissions.

This distinction will be incorporated into the application permission structure.

56. Proposed Technology Architecture

The final implementation stack will be confirmed during technical planning, but Scalezix proposes a modern web architecture such as:

- Frontend — Next.js / React
- Backend / Database — Supabase + PostgreSQL and/or suitable backend services
- Authentication — Secure role-based authentication
- Storage — Cloud-based secure file/object storage
- AI — OpenAI API or approved equivalent AI services
- Payments — Razorpay, where online transaction workflows are enabled
- Maps — Google Maps, where location/map functionality is required
- Automation — n8n or equivalent workflow layer, where appropriate
- Hosting / Infrastructure — Suitable cloud infrastructure such as AWS / Vercel / associated managed services

The final architecture may be adjusted by Scalezix during engineering implementation where required for security, performance, maintainability or compatibility without materially reducing the agreed functional scope.

57. External Services & API Dependencies

Certain functionality depends on third-party services.

Examples may include:

- Cloud hosting
- Domain
- Email
- SMS
- WhatsApp
- Google Maps
- Payment gateway

- AI API
- Storage
- Search API
- External integrations

Unless specifically included in writing, third-party usage fees, subscriptions, API charges, messaging fees, payment-gateway charges, cloud infrastructure charges and external licence fees are payable by OfficeX directly or reimbursed at actual cost.

Scalezix will support reasonable technical integration of agreed services within the scope.

58. Deliverables

Scalezix will deliver the following under this proposal:

- 1. OfficeX Public Website — Including commercial property discovery and relevant public-facing business/service information.
- 2. Commercial Property Discovery & Leasing Web Module — Including property listing, search, enquiries, leasing workflow and brokerage tracking.
- 3. Facility Management Marketplace — Including vendor management, RFQs, quotations, comparison, work orders, ratings and commissions.
- 4. Property Management Portal — For property-level operational management.
- 5. Facility Management / Managed Services Portal — For OfficeX-managed operational contracts.
- 6. Workplace SaaS / CAFM Modules — Including agreed asset, ticket, rent, tenant, visitor and compliance capabilities.
- 7. Vendor Web Portal — For vendor marketplace and operational activities.
- 8. Client / Property Web Portal — For relevant property and management workflows.
- 9. OfficeX Admin Portal — For complete platform administration.
- 10. Reporting & Dashboards — Role-specific dashboards and structured operational reporting.
- 11. AI & Automation Foundation — AI-assisted capabilities described within this proposal, subject to available platform data and applicable external AI services.
- 12. Database & Backend — Central structured data environment supporting the proposed platform.
- 13. Deployment — Production deployment of the agreed web platform.

59. Scope Matrix

Note: Native Android and Native iOS Application rows below are correctly marked 'Not Included' for this Phase 1 Web Platform scope, consistent with Sections 3 and 67. Mobile App development is priced separately as Phase 2 (see APK Phase F2, following Section 65).

Platform Area	Included
Public OfficeX Website	✓
Commercial Property Listings	✓
Property Search & Filters	✓
Property Enquiries	✓
Lead Management	✓
Site Visit Tracking	✓
LOI Workflow	✓
Lease Workflow Tracking	✓

Platform Area	Included
Brokerage Commission	✓
FM Vendor Marketplace	✓
Vendor Verification	✓
RFQ	✓
Vendor Quotations	✓
Quotation Comparison	✓
Marketplace Work Orders	✓
Vendor Ratings	✓
Marketplace Commission	✓
Property Management	✓
Managed Services Operations	✓
SLA Tracking	✓
Daily Activity Tracking	✓
Attendance Records	✓
52-Week PPM	✓
Asset Register	✓
Ticketing / Helpdesk	✓
Rent Roll	✓
Rent Collection Tracking	✓
Tenant Management	✓
Visitor Management	✓
Compliance Management	✓
Compliance Document Storage	✓
Vendor/Contract Management	✓
Monthly MIS	✓
Dashboard & Analytics	✓
Admin Concierge Onboarding	✓
Role & Permission Management	✓

Platform Area	Included
Audit Trail	✓
Notifications	✓
AI Assistant Foundation	✓
AI Vendor Recommendation Foundation	✓
AI Ticket Assistance	✓
AI Operational Summaries	✓
AI Document Intelligence Foundation	✓
Predictive AI Data Foundation	✓
Energy Data Foundation	✓
ESG Data Foundation	✓
White-Label Architecture Readiness	✓
Responsive Web Portal	✓
Native Android Application	Not Included
Native iOS Application	Not Included

60. Development & Implementation Approach

The project will follow a structured implementation process.

Stage 1 — Requirement Freeze

- Confirm workflows
- Confirm user roles
- Confirm data fields
- Confirm approval flows
- Confirm dashboards
- Freeze agreed functional scope

Stage 2 — UI/UX & System Structure

- Information architecture
- Portal structure
- Core screens
- Navigation
- Dashboard structure
- User workflows

Stage 3 — Core Platform Development

- Authentication
- Roles
- Admin
- Database
- Properties
- Users
- Documents
- Core APIs

Stage 4 — Property & Leasing Development

- Listings
- Discovery
- Leads
- Visits
- LOI
- Lease
- Brokerage

Stage 5 — FM Marketplace Development

- Vendors
- Verification
- RFQ
- Quotations
- Comparison
- Work orders
- Ratings
- Commission

Stage 6 — Property / FM Operations

- Managed contracts
- SLA
- Activities
- Attendance
- PPM
- MIS

Stage 7 — SaaS Modules

- Assets
- Tickets
- Rent roll
- Tenant management
- Visitors
- Compliance
- Documents

Stage 8 — AI & Automation Integration

- AI-ready data access
- AI assistance
- Operational summaries
- Applicable intelligent workflows

Stage 9 — Testing

- Functional testing
- Workflow testing
- Role/permission testing
- Integration testing

- User Acceptance Testing

Stage 10 — Production Deployment

- Production configuration
- Database deployment
- Web deployment
- Final verification
- Go-live

61. Proposed Project Timeline

Considering the consolidated scope, the indicative development period will be approximately:

7–10 Weeks

subject to timely:

- Requirement freeze
- Feedback
- Content/data availability
- Third-party account availability
- API access
- Approval of UI/workflows
- UAT feedback

A detailed milestone schedule will be established at project initiation.

62. Client Responsibilities

OfficeX will provide the necessary business information required for development, including where applicable:

- Property data
- Vendor data
- Business rules
- Commission rules
- Required documents
- Legal/compliance information
- User-role approvals
- Branding assets
- Website content
- Terms and policies

- Third-party account credentials
- Payment gateway account
- API/service accounts
- Timely feedback and approvals

Delays in required inputs or approvals may affect the project timeline.

63. Commercial Proposal

Complete OfficeX Integrated Web Platform

The commercial amount for the scope described in this proposal is:

Development Cost

₹1,28,000

GST @ 18%

₹23,040

Total Project Value Including GST

₹1,51,040

Rupees One Lakh Fifty-One Thousand Forty Only, inclusive of GST.

64. Commercial Scope Includes

The ₹1,28,000 base development value covers the development of the consolidated OfficeX Web Platform described in this proposal, including:

- Public website
- Desktop web application
- Admin portal
- Property discovery
- Leasing workflows
- FM marketplace
- Property management
- Managed services workflows
- Workplace SaaS modules
- Vendor portal
- Client/property portal
- Rent Roll
- Visitor Management
- Compliance Document Management
- Asset Management
- Ticketing
- Reporting
- Dashboards

- AI-ready architecture
- Agreed AI-assisted functionality
- Testing
- Deployment

This commercial value is specifically for the web platform scope defined herein.

65. Proposed Payment Terms

OfficeX Integrated Web Platform Development — Scalezix Ventures LLP

Total Project Value: ₹1,28,000 + 18% GST (₹23,040) = ₹1,51,040

Payment Milestones

Milestone	%	Trigger	Base (₹)	GST @18%	Total (₹)
1. Advance Payment	33%	On proposal approval / project initiation	₹42,240	₹7,603	₹49,843
2. Phase 1 Completion	33%	On completion of Phase 1 of 50% (Core Platform & major modules)	₹42,240	₹7,603	₹49,843
3. Post-Deployment (Balance)	34%	On production deployment / go-live	₹43,520	₹7,834	₹51,354
Total	100%	—	₹1,28,000	₹23,040	₹1,51,040

Maximum Retention / Hold-Back: Not more than 6% of the total project value (₹9,062) may be held back by OfficeX, payable only until final sign-off / acceptance. No amount beyond this 6% ceiling may be withheld at last stage.

Terms

- Advance payment (33%) is payable before project commencement.
- Second payment (33%) is due on completion of Phase 1 of 50% of the modules listed in the milestone tracker, regardless of subsequent phases still in progress.
- Final payment (34%) is due on production deployment/go-live; of this, up to 6% of total project value may be held back pending final acceptance and released promptly on sign-off.
- All payments are exclusive of GST unless stated as inclusive; GST @ 18% applies additionally on each milestone.
- Delays in payment beyond the agreed milestone may affect the project timeline.

Total base value remains: ₹1,28,000 + 18% GST

APK Phase F2 — Mobile App (APK) (Separately Counted)

- Scope: Native Android Application (APK / Google Play Store) + Native iOS Application (Apple App Store).
- Excludes: Website (priced separately above). Recurring third-party costs (Play Store / App Store developer fees, push notification services, etc.) payable by OfficeX at actual cost.

Mobile App — Commercial Value

Particular	Amount
Mobile App Development (Android + iOS)	₹1,92,000
GST @ 18%	₹34,560
Total Mobile App Value Including GST	₹2,26,560

Mobile App — Payment Tranches

Milestone	%	Trigger	Base (₹)	GST @18%	Total (₹)
1. Advance Payment	33%	On approval / mobile development commencement	₹63,360	₹11,405	₹74,765
2. Phase 1 Completion	33%	On completion of Phase 1 (core app build — Android + iOS)	₹63,360	₹11,405	₹74,765
3. Post-Deployment (Balance)	34%	On Play Store / App Store submission & go-live	₹65,280	₹11,750	₹77,030
Total	100%	—	₹1,92,000	₹34,560	₹2,26,560

Mobile App — Maximum Retention / Hold-Back: Not more than 6% of mobile app value (₹13,594) may be withheld, payable only until final sign-off / acceptance.

Terms

- Their combined base value is fixed at ₹3,20,000 (Website ₹1,28,000 + APK ₹1,92,000); GST @ 18% applies separately on each as shown.
- Each project carries its own independent 6% maximum retention/hold-back, released promptly on that project's final sign-off.
- Mobile APK timeline will run an additional 6–8 weeks after the web portal is delivered.

Delays in payment beyond an agreed milestone may affect that project's timeline.

Combined Total

Particular	Amount
Website Development	₹1,28,000
Mobile App (APK — Android + iOS)	₹1,92,000
Total Base Value	₹3,20,000
GST @ 18%	₹57,600
Total Value Including GST	₹3,77,600

Rupees Three Lakh Seventy-Seven Thousand Six Hundred Only, inclusive of GST.

66. Third-Party & Recurring Costs

The development price does not include recurring third-party costs.

OfficeX will bear actual charges associated with applicable:

- Hosting
- Domain
- Cloud infrastructure
- Database usage beyond free/included tiers
- File storage
- AI API/token consumption
- Google Maps
- SMS
- WhatsApp Business API
- Email services
- Payment gateway charges
- Search services
- External software licences
- Other paid third-party APIs

Where possible, such services should be registered under OfficeX-owned accounts to maintain long-term ownership and transparency.

67. Mobile Application Clarification

This proposal does not include development of native mobile applications.

Specifically excluded:

- Android application

- Android APK
- Google Play Store submission
- Native iOS application
- Apple App Store submission
- React Native mobile application

The current deliverable is:

Website + Desktop Web Application + Browser-Based Web Portals

Mobile applications can be developed under a separate future commercial proposal.

68. Scope Change Management

The commercial value covers the functionality explicitly defined in this proposal.

Changes that materially introduce an entirely new business product, major external system, substantial third-party integration or functionality outside the defined modules may require separate effort estimation and written commercial approval.

Normal implementation-level refinements necessary to deliver the functionality already described in this proposal will not be treated as new scope merely because individual screens, fields or technical implementation details are refined during development.

This distinction ensures that the agreed business scope remains fixed while allowing normal product-development clarification.

69. Testing & UAT

Scalezix will perform internal testing before UAT.

OfficeX will then review the application through User Acceptance Testing.

UAT will validate agreed workflows such as:

- Authentication
- Permissions
- Property discovery
- Leasing
- Vendor marketplace
- RFQ
- Quotations
- Work orders
- Managed services
- Property operations
- Assets
- Tickets
- Rent
- Visitors
- Compliance
- Reporting
- Administration

Issues where implemented functionality does not conform to the agreed scope will be corrected before final acceptance.

70. Post-Launch Support

Scalezix will provide:

5 Months Complimentary Post-Go-Live Support

This is a SUPPORT period only — it is not additional scope of work and does not include new modules, new features, new integrations or any new business functionality. It exists purely to help OfficeX use, stabilise and troubleshoot what has already been delivered.

This support will cover:

- Bug fixes relating to delivered functionality
- Deployment-related issues
- Reasonable configuration assistance

- Technical issues attributable to the delivered application

The complimentary support period does not include development of new modules or new business functionality.

Ongoing AMC/support can subsequently be provided under a separate support agreement if required.

71. Intellectual Property & Handover

Upon full receipt of all agreed project payments, OfficeX will receive the agreed project deliverables and application source code developed specifically for the OfficeX project, subject to any third-party/open-source licences applicable to external libraries, frameworks or services.

OfficeX will own its business data and platform data.

Third-party technologies remain subject to their respective licences and terms.

72. Future Scalability

Although this proposal is for the web platform, the architecture will be structured with future expansion in mind.

Potential future expansion may include:

- Android application
- iOS application
- Tenant mobile app
- Vendor mobile app
- Facility Manager mobile app
- IoT/BMS integrations
- Smart meter integrations
- Advanced Energy Dashboard
- Advanced ESG reporting
- Enterprise integrations
- Advanced predictive AI
- White-label deployments
- Additional cities
- Additional service categories

Such future capabilities can build upon the core OfficeX data and platform architecture.

73. Expected Business Outcomes

The proposed platform is intended to enable OfficeX to:

Create Multiple Revenue Streams

Through:

- Leasing brokerage
- Marketplace commission
- Managed Services
- Property Management
- SaaS subscriptions
- Enterprise/white-label opportunities

Digitise FM Procurement

Replacing fragmented WhatsApp, phone-call and manually compared quotation processes with structured workflows.

Operate Managed Properties

Using SLA, PPM, attendance, ticket, compliance and MIS capabilities.

Build Long-Term Client Relationships

Moving from one-time property discovery into recurring property and workplace operations.

Build Proprietary Operational Data

Creating structured records across properties, vendors, tenants, assets, work orders, tickets, leases, compliance and service performance.

Enable Future AI Differentiation

Using accumulated operational data to progressively create intelligent recommendations, assistance and predictive capabilities.

74. OfficeX Platform Summary

The proposed OfficeX solution can ultimately be understood as:

- DISCOVER** — Commercial properties and office spaces.
- LEASE** — Manage enquiries, site visits, LOI, lease and brokerage.
- PROCURE** — Discover and engage verified Facility Management vendors.
- OPERATE** — Manage properties, FM contracts, SLA, attendance and PPM.
- MANAGE** — Run assets, tickets, rent, tenants, visitors and compliance.
- MONITOR** — Use dashboards, MIS and structured operational reporting.
- INTELLIGENCE** — Use OfficeX's accumulated data for AI-assisted decision making and automation.

75. Final Proposed Solution

Scalezix proposes to design and develop OfficeX as one integrated web-based Commercial Real Estate and Workplace Operations Platform, rather than separate disconnected property, FM and SaaS products.

The platform will connect:

- Commercial Property Discovery
- Leasing & Brokerage
- Facility Management Marketplace
- Property Management
- Integrated Facility Management
- Managed Services
- Workplace SaaS / CAFM
- Rent Roll & Tenant Management
- Visitor Management
- Compliance & Document Management
- Asset & Maintenance Management
- Ticketing & Helpdesk
- Vendor & Contract Management
- MIS & Analytics
- Administration & Concierge Onboarding
- AI & Automation Foundation

into one central OfficeX ecosystem.

The web-first approach allows OfficeX to establish its complete operational foundation before investing separately in native mobile applications.

76. Commercial Summary

Particular	Amount
OfficeX Integrated Web Platform Development	₹1,28,000
GST @ 18%	₹23,040
Total Payable	₹1,51,040
Native Android Application (Phase 1 — Web)	Not Included
Native iOS Application (Phase 1 — Web)	Not Included
Mobile App — APK (Phase 2, Separate)	₹1,92,000 + GST = ₹2,26,560
Combined Total (Web + Mobile)	₹3,20,000 + GST = ₹3,77,600
Post-Go-Live Support	5 Months Included (Support Only)
Indicative Development Timeline	Web: 7–10 Weeks Mobile: +6–8 Weeks

77.1 Purpose of This (Response)

Dear Prabhat Ji,

Thank you for the detailed Work Order and Scope Gap Closure review dated 11 August 2026. We have reviewed each Gap ID (G-01 to G-20) and the twelve documents requested (D-01 to D-12), and set out below our classification and response against every item, as requested in Section 11 of the Work Order.

Before addressing the individual gaps, we would like to record two corrections and one clarification:

- **Correction — Scope Matrix (G-01):** On review, the Scope Matrix in the Commercial & Technical Proposal (Section 59) incorrectly showed Native Android and Native iOS Application as 'Included', which conflicted with Sections 3 and 67 of the same proposal, both of which correctly exclude native mobile applications from the current (Phase 1 — Web) scope. This was a genuine drafting error on our part. It has been corrected in Proposal v3.2 (attached), and Mobile App development is now clearly presented as a separately-priced Phase 2 addendum.
- **Correction — Support Duration (Section 13 reference):** The Work Order's closing reference section states that the Proposal provides six months of complimentary post-go-live support. The Proposal in fact states 3 months in the version you reviewed; in the attached corrected Proposal v3.2, this has been revised upward to 5 months, on the same support-only basis described below.
- **Clarification — Nature of Support:** Regardless of duration, post-go-live support under this engagement means assistance only. It covers bug fixes relating to delivered functionality, deployment-related issues, reasonable configuration assistance, and technical issues attributable to the delivered application. It does not include new modules, new features, new integrations, or any new business functionality — any such work falls under the Proposal's formal change-control mechanism (Section 68).

77.2. Classification Key

- **Accepted – Included:** Already represented as included in the Proposal; will be delivered as functional, integrated, testable capability with no separate commercial impact.
- **Accepted – Configuration/Clarification:** Normal implementation-level detailing needed to deliver already-agreed functionality (per Proposal Section 68); will be captured in the Functional Requirement Specification / Scope Baseline at no additional cost.
- **Requires Separate Commercial Approval:** Represents effort materially beyond a standard ₹1,28,000 web-platform engagement (e.g. formal NFR/security/performance test programs, DR infrastructure); we recommend scoping this as a defined add-on so timeline and cost stay transparent.

77.3. Gap Closure Register — Response

ID	Gap	Classification	Scalezix Response
G-01	Mobile scope conflict between Scope Matrix and mobile exclusion clauses.	Accepted – Included	Confirmed and corrected. Proposal v3.2 Scope Matrix now reads 'Not Included' for both Native Android and Native iOS under Phase 1. Current Work Order is Web only: public website + desktop web application + browser portals. Mobile App is a separate Phase 2 (₹1,92,000 + GST), attached as an addendum.
G-02	Payment/settlement mechanics (gateway, refund, reconciliation) not fully defined.	Accepted – Configuration/Clarification	We will document the end-to-end payment, commission, settlement, refund and reconciliation workflow (including confirmed gateway — Razorpay) as part of the Functional Requirement Specification, at no additional cost, before Stage 3 (Core Platform) begins.
G-03	UAT listed but measurable NFRs (performance, availability, security, backup, DR, defect thresholds) not specified.	Requires Separate Commercial Approval	A formal NFR document with measurable thresholds (load, uptime, RPO/RTO, defect severity) is reasonable to request but is beyond the standard documentation typically bundled with a ₹1,28,000 engagement. We propose to draft baseline NFR targets appropriate to this scale at no cost, and scope any formal load/security testing engagement (G-12, G-13) separately if OfficeX requires certified test evidence.
G-04	Third-party integrations listed only at category level.	Accepted – Configuration/Clarification	We will produce an Integration Register (provider, API, responsibility, account ownership, data exchanged, recurring cost) covering Maps, AI, SMS, WhatsApp, Email, Payment Gateway, Search and Hosting, at no additional cost.
G-05	Data migration plan (source formats, volume, cleansing, reconciliation) undefined.	Accepted – Configuration/Clarification	We will provide a Data Migration Plan and import templates once OfficeX shares sample source data. Effort scales with data

ID	Gap	Classification	Scalezix Response
			volume/complexity — flagged for review once actual data is shared, but the plan itself is included at no cost.
G-06	Compliance workflows included but detailed rules/expiry/retention/escalation undefined.	Accepted – Configuration/Clarification	We will build a Compliance Requirements Register and configure OfficeX-supplied rules (categories, expiry, retention, escalation) within the existing Compliance Management module at no additional cost, once OfficeX provides the applicable business rules.
G-07	Role/permission granularity (Finance, Support, Broker/Partner, delegated approvals) needs further definition.	Accepted – Configuration/Clarification	We will jointly finalise a detailed RBAC matrix (view/create/edit/approve/reject/export/delete + data boundaries) during Stage 1 (Requirement Freeze), at no additional cost.
G-08	AI use cases, evaluation criteria and decision boundaries not fully specified.	Accepted – Configuration/Clarification	We will document AI use cases, data access boundaries and human-approval controls consistent with Proposal Sections 43–50. As already stated, AI will not autonomously award work, approve invoices, commit expenditure, or execute/renew contracts.
G-09	Support SLA lacks response/resolution/escalation targets.	Accepted – Configuration/Clarification	We will agree severity levels (Critical/High/Medium/Low) with acknowledgement, response and resolution targets, and an escalation path, as part of the Support SLA document (D-11), at no additional cost.
G-10	Backup/DR (frequency, retention, restore testing, RPO/RTO) undefined.	Requires Separate Commercial Approval	We will document a baseline backup/restore schedule at no cost. A formal Disaster Recovery setup with tested RPO/RTO guarantees typically requires dedicated infrastructure and is proposed as a scoped add-on if OfficeX requires it beyond standard cloud-provider backups.
G-11	Monitoring/logging/alerting approach undefined.	Accepted – Configuration/Clarification	We will confirm the monitoring/logging approach (error tracking, log retention) appropriate to the platform's scale at no additional cost.
G-12	Security testing plan and closure thresholds not stated.	Requires Separate Commercial Approval	Standard secure-development practice (authentication, RBAC, input validation, protected routes) is included. A formal, documented security test plan with defined critical/high closure thresholds — typically involving third-party penetration testing — is recommended as a scoped add-on.
G-13	No performance/load targets or test scenarios defined.	Requires Separate Commercial Approval	We will build to reasonable performance practice for the expected user base. Formal

ID	Gap	Classification	Scalezix Response
			load-testing with defined concurrency/response-time targets and test evidence is proposed as a scoped add-on if OfficeX requires certified benchmarks before go-live.
G-14	CI/CD, environments, release/rollback process not explicitly defined.	Accepted – Configuration/Clarification	We will confirm repository ownership, environment structure (dev/staging/production) and release/rollback process as part of the Deployment/Handover Plan (D-10), at no additional cost.
G-15	Account/IP ownership stated but handover implementation undefined.	Accepted – Included	Already committed in Proposal Section 71: OfficeX will own domain, cloud, repository, API accounts and production data stores wherever practicable, with source code and deliverables handed over on full payment. We will define the specific handover/access checklist under D-10/D-19.
G-16	Data retention/privacy/access boundaries not specified.	Accepted – Configuration/Clarification	We will agree data retention/deletion rules, admin access boundaries and applicable privacy controls jointly during Stage 1, at no additional cost.
G-17	Future API/mobile readiness for tenant/vendor/FM apps needs confirmation.	Accepted – Included	Already part of the architecture per Proposal Section 3 and 72: the web platform's API and data model are structured to support future mobile applications and integrations without rework.
G-18	Defect severity/closure/production-acceptance rules undefined.	Accepted – Configuration/Clarification	We will agree Critical/High/Medium/Low defect definitions and UAT/production closure rules as part of the UAT & Acceptance Plan (D-09), at no additional cost.
G-19	Training/handover package (docs, credentials, source code checklist) undetailed.	Accepted – Configuration/Clarification	We will provide admin/user training, configuration and deployment documentation, and a credentials/source-code handover checklist at go-live, at no additional cost.
G-20	Source code sharing not explicitly mentioned in Proposal.	Accepted – Included	Already committed in Proposal Section 71: upon full receipt of all agreed project payments, OfficeX will receive the complete application source code developed for this project, subject to standard third-party/open-source licences.

77.4. Documents Register (D-01 to D-12) — Commitment

We confirm the following documents will be produced and jointly reviewed before final requirement freeze, at no additional commercial cost except where a Gap ID above is separately flagged as 'Requires Separate Commercial Approval':

ID	Document
D-01	Final Scope Baseline
D-02	Functional Requirement Specification
D-03	Role-Permission Matrix
D-04	Integration Register
D-05	Data Dictionary
D-06	Data Migration Plan
D-07	Non-Functional Requirements
D-08	AI Use-Case Schedule
D-09	UAT & Acceptance Plan
D-10	Deployment / Handover Plan
D-11	Support SLA
D-12	Updated Project Plan (7–10 week milestone plan)

77.5 Confirmations Requested by OfficeX (Section 11 of Work Order)

We confirm:

- The current web-platform scope (Proposal v3.2) will be delivered in functional and testable form.
- The gaps identified above will be resolved/documented before final requirement freeze, as classified.
- Normal implementation-level clarification required to deliver already-agreed functionality will not be treated as additional scope, per Proposal Section 68.
- The final Functional Requirement Specification and acceptance criteria will be jointly approved before Stage 3 begins.
- Any genuinely additional item — specifically those marked 'Requires Separate Commercial Approval' above (G-03, G-10, G-12, G-13) — will be identified and quoted prospectively, in writing, before work begins, without retrospective scope disputes.
- Project deliverables, data and source code will be handed over in accordance with Proposal Section 71 and applicable third-party/open-source licences.

77.6 Commercial & Timeline Confirmation

We reconfirm the commercial terms as corrected in Proposal v3.2:

Item	Confirmed Terms
Phase 1 — Web Platform	₹1,28,000 + 18% GST (₹23,040) = ₹1,51,040
Phase 2 — Mobile App (Android + iOS)	₹1,92,000 + 18% GST (₹34,560) = ₹2,26,560 (separate)
Combined Total	₹3,20,000 + 18% GST (₹57,600) = ₹3,77,600
Payment Structure (each phase)	33% Advance / 33% on 50% Phase 1 Completion / 34% Post-Deployment
Maximum Hold-Back (each phase)	6%, released promptly on final sign-off
Phase 1 Timeline	7–10 weeks, subject to timely dependencies
Phase 2 Timeline	Additional 6–8 weeks after Phase 1
Post-Go-Live Support	5 Months — support only, per Section 1 above

78. Acceptance

Scalezix Ventures LLP confirms its commitment to bridge and close the gaps identified above ahead of final scope freeze and UAT, on the classification basis set out in Section 3. We request OfficeX's countersignature to proceed on this basis.

For Clean Asset Services (OfficeX)

Name: Prabhat Mishra

Designation: Founder

Signature: _____

Date: _____

For Scalezix Ventures LLP

Name: _____

Designation: _____

Signature: _____

Date: _____

SCALEZIX VENTURES LLP

Technology | AI | Automation | Digital Transformation

Contact: +91 8200010241

Confidential & Proprietary